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FED. ROAD DIST. NO. _ i ILLINOIS l FED. AID PROJECT
FROSTON CONTROL SCHEDULE CONTRACT 0. 9662
LOCATION STONE_RIPRAP | STONE RIPRAP | FILTER | PERIMETER | EROSION DITCH | INLET & PIPE
IL 34 CLASS A3 CLASS A4 FABRIC BARRIER BLANKET CHECKS PROTECTION
SQ YD SQ YD FOOT SQ YD EACH EACH
LT.STA 172450 10 173400 44
LT STA 173400 10 177425 221
RT STA 173300 T0 177+10
BRI STA ...113400 IO L10+10 - - PAVEMENT MARKING SCHEDULE
RT STA 177410 Ta 182425 ~
LT.STA 177440 10 182450 532 SHORT-TERM TEMPORARY
RT STA 177496 710 179450 280 1 LOCATION PAVEMENT PAVEMENT MARK ING W RCING AVEMENT,
RT.STA 178400 -
RT STA 178475 . S ! IL 34 FOOT FOOT FOOT
IRT_STA . 177490 1
Rao5IA 181100 : . - ! STA 174+45 70 "175%98,%4 78 615 615
RT STA 181:+55 - L STA 175+98, 74 10 178+36,02 24 949 349
STA  178+36.02 TO  182+80 84 1,776 T s
| RUNAROUND I i .
LT STA 0490 10 4470 924 TOTALS 136 3, 340 3, 340
RT STA 2440 10 4460 I O 373
LT STA_ .. 4%90 10 8+40 I . T S 372
RT STA 4480 TO. ....6+90 e 306
LT STA _ 2491. 76 5 S
RI_STA__ 2491. 76 1
RT_STA 3425 1
 RT STA 4+90 10 5446 27 21
RT_STA 6+25 e ] 1
TOTALS . 0 32 32 2017 2771 5 3
TREE REMOVAL TREE REMOVAL TREE REMOVAL TREE REMOVAL
LOCATION 6 TO 15 UNITS OVER 15 UNITS LOCATION 6 TO 15 UNITS OVER 15 UNITS
IL 34 DIAMETER DIAMETER 1L 34 DIAMETER DIAMETER
UNITS UNITS UNITS UNITS FENCE SCHEDULE
NORTHWEST QUADRANT SOUTHEAST QUADRANT ( CONT.)
STA. 172470, 28 LT 30 STA. 180+70, 22’ RT 7
STA. 172+75, 27/ LT 6 STA. 180+75, 23’ RT 6 TEMPORARY FENCE
STA. 172+85, 28’ LT 9 STA. 180+85, 35' RT 3 LOCATION FENCE REMOVAL
STA. 172+85, 28 LT 15 STA. 180+90, 28’ RT 6
STA. 174425, 52° LT 6 STA. 181+00, 24 RT 6 IL 34 FooT FooT
STA. 175+00, 63’ LT 6 STA. 181+00, 24’ RT 6
STA. 175+70, 78 LT 6 STA. 181400, 40" RT 6 LT STA 178+45 10 182+25 400
STA. 175+75, 73 LT 7 STA. 181420, 23’ RT 7 LT.STA | 178%+30 10 182+25 460
STA. 176+00, 75' LT 6 STA. 181+20, 23’ RT 7
STA. 176450, 82’ LT 6 STA. 181420, 36’ RT 6 TOTALS 400 460
STA. 176+60, 80’ LT 3 STA. 181430, 20° RT 6
STA. 176+65, 82’ LT 6 STA. 181+40, 21’ RT 16 (DEAD)
STA. 176465, 82 LT 7 STA. 181540, 35 RT B
STA. 176465, 82’ LT i3 STA. 181440, 35 RT B
NORTHEAST QUADRANT STA. 181+45, 24’ RT 6
STA. 178400, 61° LT 7 STA. 181450, 26’ RT 6
STA. 178405, 51 LT , 11 STA. 181460, 27’ RT 7
SOUTHWEST QUADRANT ) , STA. 181460, 35 RT 8
STA. 173+60, 31 RT 10 - STA. 181470, 37' RT 10
STA. 173460, 31" RT 10 T STA. 181+75, 20’ RT 15
STA. 173+60, 31' RT i2 | STA. 181175, 34’ RT 12
STA. 174+15, 37" RT - 6 STA. 181+80, 26" RT B
STA. 174425, 33’ RT 10 STA. 181+30, 35’ RT F]
STA. 174+35, 39’ RT 6 STA. 182+00, 20 RT 19
STA. 174+50, 36’ RT 18 STA. 182+00, 35' RT 7
STA. 174450, 37’ RT 19 STA, 182+00, 35’ RT El
} STA. 175+10, 35 RT 7 T STA. 182+10, 27 RT 6
STA. 175+10, 35’ RT R R R STA. 182+10, 33 RT 6
STA. 175+10, 35 RT 12 STA. 182415, 33’ RT 6
STA. 175+20, 29’ RT i3 T STA. 182+20, 26’ RT 7
| TTTUSTA. 176425, 247 RT 6 STA. 182+20, 32' RT 15
8 SOUTHEAST QUADRANT B STA. 182+25, 26’ RT 8
STA. 177+65, 29’ RT 2 STA. 182+40, 34’ RT 9
g STA. 177+85, 25 RT 8 STA. 182+46, 25' RT 6
2 STA. 177+85, 25’ RT 12 STA. 182448, 30' RT 8
2 STA. 178400, 22' RT 3 - TSTA. 182450, 30° RT 7
8 STA. 178+00, 22’ RT 9 STA. 182+65, 35’ RT 6
2 | STA. 178+25, 24’ RT 7 )
7 STA. 178425, 24" RT 28 TOTALS 541 130
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